



**PROPOSAL AND CONTRACT
(WHEN EXECUTED)**

INSTRUCTIONS ON PAGE 4

THIS PROPOSAL INCLUDES
INSTRUCTIONS TO BIDDERS

A. DEPOSIT OF PROPOSALS.

All envelopes containing Bid proposals shall
be clearly marked "Bid Proposal for letting of
April 21, 2020."
DATE

PENN TOWNSHIP
MUNICIPALITY (NAME & TYPE)

Mark Heister
SECRETARY

Sealed Proposals will be received on or before
1:00 PM on the above Letting Date.
TIME

97 N. Penryn Road
Manheim, PA 17545
ADDRESS

Bids will be opened and read at approximately
1:00 PM, on the above Letting Date.
TIME

PROPOSALS MUST BE MAILED OR OTHERWISE
DELIVERED TO THE ABOVE ADDRESS.

- 1 The contractor proposes to furnish and deliver all materials (including Form CS-4171, CERTIFICATE OF COMPLIANCE and/ or TR-465 DAILY BITUMINOUS MIXTURE CERTIFICATION) and to do and perform all work on the following project as more specifically set forth in the Schedule of Prices (Attachment), in accordance with drawings and specifications on file at PENN TOWNSHIP as well as the supplements and special requirements contained herein and/ or attached hereto and current PennDOT Specifications (Publication 408), except (a) bidders need not be prequalified by PennDOT (Sec.102.01), and (b) Volumetric testing of bituminous paving materials is not required (Sec. 409).
- 2 If designated as the successful bidder, the contractor will begin work on the date specified in the notice to proceed, or as otherwise provided in the special requirements, and will complete all work within **see attachment 1-A** calendar days.
- 3 Accompanying this proposal is a certified check or bid bond in the amount of 10% made payable to the municipality as a proposal guarantee which, it is understood, will be forfeited in case the contractor fails to comply with the requirements of the proposal.

B. PROPOSAL OF:

NAME / ADDRESS OF CONTRACTOR

CONTRACTORS CERTIFICATION

It is hereby certified as follows:

- 1 The only person interested in the proposal as principal (s) is (are):

- 2 None of the above persons are employees of the municipality.
- 3 This proposal is made without collusion with any other person, firm or corporation.
- 4 All plans and specifications referred to above and the site of the work have been examined by the contractor. The contractor understands that the quantities indicated herein are approximate and are subject to change as may be required; and that all work is payable on the basis of the unit price listed on the Schedule of Prices. (Attachment 1).

- 5 The contractor will comply with all requirements of the laws and implementing regulations of the Commonwealth of Pennsylvania and the United States relating to human relations, equal opportunity and non-discrimination in employment, and will pay to workmen employed in the performance of the contract the wages to which they may be entitled.
- 6 The contractor will provide the municipality with a performance bond, conditioned upon the faithful performance of the contract in accordance with the plans, specifications and conditions thereof, and a payment bond, conditioned on the prompt payment of all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Works Contractors' Bond Law of 1967; and an affidavit accepting the provisions of the Workmen's Compensation Act of 1915, as amended.

CONTRACTOR

BY: _____ DATE: _____
TITLE: _____

WITNESSED OR ATTESTED BY: _____ DATE: _____
TITLE: _____

TO BE EXECUTED ONLY IN THE EVENT THE ABOVE PROPOSAL IS ACCEPTED


ACCEPTED ON : April 27, 2020
DATE

**PENN TOWNSHIP
MUNICIPALITY**

BY: _____
TITLE: _____ Chairman

BY: _____
TITLE: _____ Vice-Chairman

BY: _____
TITLE: _____ Treasurer



ATTESTED BY: _____
TITLE: _____ Secretary



TO MS - 944 (PROPOSAL AND CONTRACT MS - 944)

Municipality: PENN TOWNSHIP

1. AIRY HILL ROAD (T-899) (N. Penryn Road T-560 to Locust Grove Road T -570)

SEE ATTACHMENT # 2 FOR DESCRIPTION OF WORK

PENN DOT Publication 408; Section 110.04 - Price adjustment of bituminous materials

[illegible]

**Must include ADT on wearing surfaces
USE OF CUTBACK ASPHALT IS PROHIBITED
BETWEEN MAY 1st AND OCTOBER 31st, EXCEPT
AS NOTED IN BULLETIN NO. 25.
FOR OPTION OR PHASE BIDS THE TOTALS FOR
EACH MUST BE INCLUDED.**

| | |
|--|--|
| SUBTOTAL FROM OTHER ATTACHMENTS | |
| BID TOTAL FOR A NON OPTION / PHASE BID | |
| OPTION 1 OR PHASE 1 BID TOTAL | |
| OPTION 2 OR PHASE 2 BID TOTAL | |
| OPTION 3 OR PHASE 3 BID TOTAL | |

**THIS PORTION TO BE COMPLETED
BY THE MUNICIPALITY**

**SPECIAL PROVISIONS TO CONTRACT MS-944 (Attachment 1-A)
CONTAINS IMPORTANT INFORMATION FOR THE CONTRACTOR**

The Prime Contractor and subcontractors must comply with all of the following provisions that are marked with an "X".

Traffic Control and Safety Devices to be provided by the Contractor.

(Maintenance and Protection of Traffic to comply with current MUTCD, Publication 212 and Publication 213.)

- X Delivery tickets for all materials.
- X CS-4171 Certificate of Compliance and/ or TR-465 Daily Bituminous Mixture Certification required for all materials.
- X Notify the Municipality five working days prior to start of project.
- X Work to be completed on or before 10/31/2017 . After 10/31/2017 Liquidated damages apply at the rate of \$ 870.00 per calendar day.
- Roadway to be power broomed by (contractor municipality)prior to start of project.
- Excess material to be removed by (contractor municipality .)
- X Municipality to inspect project.
- X Need Bill of Lading for each shipment of bituminous material per Section 702.1(c) of Specifications 408.
- Tack Coat required per Section 460, or 409 for superpave, of Specifications 408 and is incidental to paving item unless noted otherwise.
- Prime Coat required per Section 461 of Specifications 408.
- X Bituminous Seal on all abutting pavement and curbs required.
- X Saw cut or Milled Paving Notch required and incidental to paving item unless noted otherwise.
- Scratch/ Leveling Courses to be placed at the discretion of appointed inspector(s).
- Full width pavement with one pass required.
- X Municipality reserves the right to limit work completed.
- Taper pavement the last 3 feet to curb.
- For FOB Source bids, hauling distance will determine selection of bid award.
- Municipality reserves the right to procure material which best suits their requirements after all bids and items are reviewed.
- Incidental Preparation and clean up required. (Project Construction Materials)
- X The municipality reserves the right to make an award on the basis of the aggregate total for all like items on which quotations are received.
- Provide design, which meets Specifications Form 408 to the municipality 5 days prior to start of work.
- Contractor responsible for defects that occur within one year of applications.
- X Contractor required to review proposed project with Municipality's Representative prior to bidding.
- Oil Samples required from each distributor truck by contractor (1) one quart : A.M. & P.M. and witnessed by municipality and retained by municipality. (Oil samples must be placed in an approved type container that is compatible with oil sample.)
- At least three random stone samples to be taken by contractor on project site witnessed by municipality and retained by municipality.
- Complete all testing in accordance with Specification Form 408 Section 409 except for superpave volumetric testing.
- X Notice to Proceed will be the date of Contract acceptance.
- Final Completion Certificate & Notice of Completion required.
- X Future award of Contract will be based on quality of work as determined by the municipality.
- Contractor, notify all residents of pending work to be performed.

My signature signifies that I have read and understand the above special provisions to this contract, and by being authorized by this company to act as their authorized representative, and on their behalf hereby agree to adhere to any and all of the provisions pertaining to this contract.

Contractor's Representative

Date

Company

Municipality's Representative

Date

PENN TOWNSHIP

Municipality

Attachment # 2

Schedule of Work:

Full Depth reclamation to depth of 8 to 10 inches. Grade and compact, using a sheeps foot roller, to a width of 22 feet, ready for paving with a minimum 2% grade from the crown of the road. Prior to full depth reclamation, 6 inches of 2A stone needs to be added to the road surface and graded, from the bridge at the Locust Grove Road end of Airy Hill Road, for a distance of 1900' x 22'. The balance of the road (approx. 2,430'), 2 to 3 inches of 2A stone needs to be added and graded, prior to the reclamation process. The stone is coming from Rohrs Quarry, Lititz and is to be coordinated with Rohrs Quarry, for the hauling and spreading of the 2A stone, off of the Penn Townships delivery contract. The project also needs to be coordinated with Penn Township Public Works, who is widening the road and filling in the widened section with 2A stone to a width of 22 feet, prior to the start of the full depth reclamation project. The finished road is to be paved at 21 feet X 4,330 feet, at a 3 inch completed depth of 19 MM Superpave (PG 64S-22, 0.3 < 3 Million ESAL's), with a minimum 2% slope from the crown of the road, as per the schedule of prices.

PROPOSAL AND CONTRACT INSTRUCTIONS- FORM 944

- 1 The proposal must be typewritten or printed.
- 2 If more than one proposal on any project is submitted by an individual, firm or partnership, corporation or association under the same or different names, only one lowest proposal will be considered.
- 3 Description of Work- -
 - A. If additional space is needed, insert appropriately numbered attachment and note "Continued on attached work sheets."
- 4 Part A of Page 1 to be completed by municipality. Part B of Page 1 to be completed by contractor. Schedule of Prices - Column #1 (Item), #2 (Approximate quantities), #3 (Unit, i.e., ton, square yard, linear feet, etc.) And #4 (Description, i.e., bituminous materials - 9.5 mm S & L, 12.5 mm Wearing, 25.0 mm Base Course, etc.) Must be filled in by the municipality to insure equitable bidding. Columns #5 (Unit Price), #6 (Total) and total amount of bid, must be filled in by the contractor. If more space is needed, add note at the bottom of the page; "Continued on Attachment No. 1-A", and add additional sheet designated as Attachment No. 1-A, 1-B, etc.. Repeat for each additional sheet required. As required by Publication 408, Section 102.06(e), each bidder must submit a completed Form 7126 - Anti-Collusion Affidavit with its bid proposal.
- 5 If liquidated damages are to be assessed, add the following sentence to Part A #2. If all work is not completed on time, liquidated damages will be assessed at the rate of \$870.00 per additional working day. (OR "... as set forth in the attached schedule.")
- 6 Payment and Performance bonds are provided only by the successful bidder. Contracts from \$4,000.00 up to \$5,000.00 in Second Class Townships - performance bond must be not less than 10% or greater than 100% of amount of contract. Contracts greater than \$1,500.00 up to \$10,000.00 in First Class Townships, Boroughs and Third Class Cities - bonds must be between 50 % to 100% of the contract amount. Contracts in excess of \$5,000.00 in Second Class Townships and in excess of \$10,000.00 in First Class Townships, Boroughs and Third Class Cities - bonds must be in 100% of the amount of the contract. Bond Forms MS-944 Attachments 2 and 3 and Workmen's Compensation Affidavit - Attachment 4 must be submitted by the successful bidder within 20 days of the contract award. Failure to submit the bonds shall constitute grounds to cancel the contract.
- 7 *Construction projects, where the estimated cost of the total project exceeds \$25,000, are subject to the provisions of the Pennsylvania Prevailing Wage Act 442. It is the responsibility of the municipality to obtain the Prevailing Wage Scale for the area and include it in the proposal. If the Prevailing Wage Act applies, this fact shall be noted in the advertisement.

On projects utilizing Federal Revenue Sharing Funds, if the project cost exceeds \$2,000 and is financed with 25% or more Federal Revenue Sharing Funds, the Davis Bacon Act applies. Again, it is the responsibility of the municipality to obtain the Davis Bacon Wage Rates, include them in the proposal and note the fact in the advertisement. If both acts are applicable, The Davis Bacon Act has preference over the Pennsylvania Prevailing Wage Act.
- 8 An ESCALATOR CLAUSE is optional; if used, it must be included in the proposal prepared by the municipality. An escalator clause may not be inserted by the contractor.

*(1961, Aug. 15, P.L. 987; 43 P.S. 165)

PERFORMANCE BOND (With Corporate Surety)



pennsylvania
DEPARTMENT OF TRANSPORTATION

KNOW ALL MEN BY THESE PRESENTS, That we,

(NAME AND ADDRESS OF CONTRACTOR)

as Principal and _____

(SURETY COMPANY)

a corporation incorporated under the laws of the State of _____

(NAME OF STATE)

as Surety

are held and firmly bound unto _____

(NAME OF MUNICIPALITY)

in the full and just sum of

(\$

) dollars

lawful money to the United States of America, to be paid to the above Municipality or its assigns, to which payment well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above Municipality, bearing even date herewith, for the undertaking of certain obligations as therein set forth.

NOW, THEREFORE, the condition of this obligation is such that if the above bounden Principal, as Contractor, shall in all respects comply with and faithfully perform the terms and conditions of said Contract, including the Specifications and conditions referred to and made a part thereof, and such alterations as may be made in said Specifications as therein provided, and shall well and truly, and in a manner satisfactory to the municipality fulfill all obligations as therein set forth, then this Obligation shall be void, but otherwise the same shall be and remain in full force, virtue and effect.

It is further provided that any alteration which may be made in the terms of the contractor or its specifications with the express approval of the Municipality or the Principal to the other, shall not in any way release the Principal and the Surety or either or any of them, their heirs, executors, administrators, successors or assigns from their liability hereunder, notice to the surety of any such alteration or forbearance being hereby waived.

IN WITNESS WHEREOF, the said Principal and Surety have duly executed this Bond under Seal, pursuant to due and legal action authorizing the same to be done on _____

(DATE OF BOND)

PLACE
SEAL
HERE

Attest / Witness:

CONTRACTOR

BY

TITLE: _____

TITLE: _____

PLACE
SEAL
HERE

Attest / Witness:

SURETY COMPANY

TITLE: _____

TITLE: _____



pennsylvania
DEPARTMENT OF TRANSPORTATION

KNOW ALL MEN BY THESE PRESENTS, that we

as PRINCIPAL and _____
a corporation incorporated under the laws of the State of _____ as SURETY, are
held and firmly bond unto the _____, in the full and just sum of
_____ (\$ _____) dollars, lawful money of the
United States of America, to be paid to the said _____ or its assigns, to which
payment well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above
municipality hereinafter called Obligee, bearing even date herewith, for the improvement of a
certain section of highway or bridge in said Municipality consisting of:

for approximately the sum of: _____ (\$ _____) dollars.

NOW, THEREFORE, the condition of this obligation is such that if the above bounden
PRINCIPAL shall and will promptly pay or cause to be paid in full all sums of money which may be
due by contract or otherwise, to any individual, firm, partnership, association or corporation, for all
material furnished or labor supplied or performed in the prosecution of the work, whether or not the
said for material or labor entered into and became component parts of the work and for rental of the
equipment used and services rendered by public utilities in, or in connection with the prosecution of
such work, then this obligation to be void, otherwise to remain in full force and effect.

The **PRINCIPAL** and **SURETY**, hereby, jointly and severally, agree with the Obligee herein
that any individual firm, partnership, association or corporation, which has performed labor or
furnished material in the prosecution of the work as provided, and any public utility which has not
been paid in full therefor, may sue in assumpsit on this Payment Bond in his, their, or its own name
and may prosecute the same to final for such sum or sums as may be justly due him, them or it, and
have execution thereon. Provided, however, that the Obligee shall not be liable for the payment of
any costs of expenses of such suit.

RECOVERY by any individual, firm, partnership, association or corporation hereunder shall
be subject to the provisions of the "Public Works Contractors' Bond Law of 1967", Act No. 385,
approved December 20, 1967, P.L. 869, which Act shall be incorporated herein and made a part
hereof, as fully and completely as though its provisions were fully and at length herein recited.

It is further provided that any alterations which may be made in the terms of the contract or
in the work to be done or materials to be furnished or labor to be supplied or performed under it or
the giving by the Obligee of any extension of time for the performance of the contract or any other
forebearance on the part of either the Obligee or the Principal to the other, shall not in any way
release the PRINCIPAL and the SURETY or SURETIES of any such alteration, extension of
forebearance being hereby waived.

IN WITNESS WHEREOF, the said PRINCIPAL and SURETY have duly executed this Bond
under seal this _____ day of _____, 20 ____.

PLACE
SEAL
HERE

WITNESS:

CONTRACTOR

TITLE:

BY:

TITLE:

PLACE
SEAL
HERE

WITNESS:

SURETY COMPANY

TITLE:

TITLE:



AFFIDAVIT RE

ACCEPTING PROVISIONS OF THE WORKMEN'S COMPENSATION ACT

State of

)

)

) ss:

)

County of

)

being duly sworn according to law deposes and says that they have
 he has
 it has

accepted the provisions of the Workmen's Compensation Act of 1915 of the Commonwealth of Pennsylvania, with

has his
 its supplements and amendments, and have insured their liability thereunder in accordance with the terms of said
 its

Act with

 (SURETY COMPANY)

 (TYPE OR PRINT)

 CONTRACTOR

BY

 SIGNATURE

Sworn to and subscribed before me this ____ day of _____ A.D. 20 ____.

 SIGNATURE

 My Commission Expires

 (DATE)

ANTI-COLLUSION AFFIDAVIT



pennsylvania

DEPARTMENT OF TRANSPORTATION

County LANCASTER COUNTY

Municipality PENN TOWNSHIP

Project Number _____

Fed. Project No. _____
(If Applicable)

State of _____

County of _____

The undersigned deponent deposes and says that he is the _____

of the _____ Company; that he is authorized to make this
affidavit on behalf of said company in compliance with section 102.06 (e) of Department Specifications,
Publication 408, as amended and that the said company has not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free
competitive bidding in connection with such contract.

(Contractor)

BY

Sworn to and subscribed before me the undersigned notary public this

_____ day of _____, _____.

Notary Public

My Commission expires _____

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| | |
|----------------------------|------------------------|
| Project Name: | Airy Hill Road Project |
| Awarding Agency: | Mark Hiester |
| Contract Award Date: | 2/23/2020 |
| Serial Number: | 20-02487 |
| Project Classification: | Highway |
| Determination Date: | 3/19/2020 |
| Assigned Field Office: | Harrisburg |
| Field Office Phone Number: | (717)787-4763 |
| Toll Free Phone Number: | (800)932-0665 |
| Project County: | Lancaster County |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 20-02487 - Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|--|-----------------------|------------------------|--------------------|------------------------|--------------|
| Asbestos & Insulation Workers | 6/26/2017 | | \$32.00 | \$26.51 | \$58.51 |
| Asbestos & Insulation Workers | 7/2/2018 | | \$32.80 | \$26.76 | \$59.56 |
| Asbestos & Insulation Workers | 7/2/2019 | | \$33.80 | \$27.26 | \$61.06 |
| Asbestos & Insulation Workers | 7/2/2020 | | \$32.80 | \$30.01 | \$62.81 |
| Boilermaker (Commercial, Institutional, and Minor Repair Work) | 3/1/2017 | | \$28.52 | \$18.22 | \$46.74 |
| Boilermaker (Commercial, Institutional, and Minor Repair Work) | 3/1/2018 | | \$29.52 | \$18.22 | \$47.74 |
| Boilermaker (Commercial, Institutional, and Minor Repair Work) | 1/1/2019 | | \$29.26 | \$18.48 | \$47.74 |
| Boilermakers | 1/1/2018 | | \$46.26 | \$33.36 | \$79.62 |
| Boilermakers | 3/1/2018 | | \$45.89 | \$33.73 | \$79.62 |
| Boilermakers | 1/1/2019 | | \$45.51 | \$34.11 | \$79.62 |
| Boilermakers | 8/1/2019 | | \$47.21 | \$34.11 | \$81.32 |
| Bricklayer (Pointer, Cleaner, Caulker, Cement Mason, Plasterer, Tile Setter) | 5/1/2018 | | \$29.40 | \$20.35 | \$49.75 |
| Bricklayer (Pointer, Cleaner, Caulker, Cement Mason, Plasterer, Tile Setter) | 5/1/2018 | | \$29.00 | \$21.30 | \$50.30 |
| Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners | 5/1/2017 | | \$32.54 | \$16.06 | \$48.60 |
| Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners | 5/1/2018 | | \$32.95 | \$16.45 | \$49.40 |
| Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners | 5/1/2019 | | \$33.43 | \$16.87 | \$50.30 |
| Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners | 5/1/2020 | | \$33.99 | \$17.31 | \$51.30 |
| Bricklayers, Stone Masons, Pointers, Caulkers, Cleaners | 5/1/2021 | | \$34.62 | \$17.78 | \$52.40 |
| Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers | 6/1/2017 | | \$30.05 | \$16.05 | \$46.10 |
| Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers | 6/1/2018 | | \$29.53 | \$16.20 | \$45.73 |
| Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers | 6/1/2019 | | \$30.18 | \$16.65 | \$46.83 |
| Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers | 6/1/2020 | | \$30.88 | \$17.10 | \$47.98 |
| Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers | 6/1/2021 | | \$31.77 | \$17.41 | \$49.18 |
| Cement Finishers | 5/1/2017 | | \$28.05 | \$21.30 | \$49.35 |
| Cement Masons | 5/1/2019 | | \$29.90 | \$21.35 | \$51.25 |
| Cement Masons | 5/1/2019 | | \$30.30 | \$20.40 | \$50.70 |
| DockBuilder/Pile Drivers (Building, Heavy & Highway) | 5/1/2018 | | \$43.45 | \$34.47 | \$77.92 |
| Dockbuilder/Piledriver (Building, Heavy, Highway) | 11/1/2017 | | \$43.45 | \$33.22 | \$76.67 |
| Dockbuilder/Piledriver (Building, Heavy, Highway) | 5/1/2018 | | \$44.70 | \$33.22 | \$77.92 |
| Drywall Finisher | 5/1/2017 | | \$23.30 | \$12.39 | \$35.69 |
| Drywall Finisher | 5/1/2019 | | \$23.82 | \$14.27 | \$38.09 |
| Electricians | 9/1/2017 | | \$34.77 | \$21.77 | \$56.54 |
| Electricians | 9/1/2018 | | \$36.02 | \$22.51 | \$58.53 |
| Electricians | 9/1/2019 | 8/31/2020 | \$36.77 | \$23.53 | \$60.30 |
| Electricians | 9/1/2020 | | \$38.27 | \$23.60 | \$61.87 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 20-02487 - Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|----------------|-----------------|-------------|-----------------|---------|
| Elevator Constructor | 1/1/2018 | | \$45.35 | \$33.00 | \$78.35 |
| Elevator Constructor | 1/1/2020 | | \$48.33 | \$39.11 | \$87.44 |
| Elevator Mechanic | 1/1/2019 | | \$46.80 | \$34.13 | \$80.93 |
| Floor Coverer | 5/1/2019 | | \$31.54 | \$17.89 | \$49.43 |
| Floor Coverer | 5/1/2020 | | \$32.66 | \$17.89 | \$50.55 |
| Floor Layer | 5/1/2017 | | \$30.80 | \$16.71 | \$47.51 |
| Glazier | 5/1/2017 | | \$25.63 | \$11.45 | \$37.08 |
| Glazier | 5/1/2018 | | \$25.63 | \$11.95 | \$37.58 |
| Glazier | 5/1/2019 | | \$25.63 | \$12.45 | \$38.08 |
| Glazier | 5/1/2020 | | \$25.63 | \$12.95 | \$38.58 |
| Glazier | 5/1/2021 | | \$25.63 | \$13.45 | \$39.08 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2017 | | \$31.33 | \$28.42 | \$59.75 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2018 | | \$32.53 | \$28.42 | \$60.95 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2019 | | \$32.76 | \$29.88 | \$62.64 |
| Laborers (Class 01 - See notes) | 5/1/2017 | | \$21.39 | \$13.33 | \$34.72 |
| Laborers (Class 01 - See notes) | 5/1/2018 | 4/30/2019 | \$21.84 | \$13.93 | \$35.77 |
| Laborers (Class 01 - See notes) | 5/1/2019 | 4/30/2020 | \$22.29 | \$14.63 | \$36.92 |
| Laborers (Class 01 - See notes) | 5/1/2020 | | \$22.74 | \$15.13 | \$37.87 |
| Laborers (Class 02 - See notes) | 5/1/2017 | | \$23.39 | \$13.33 | \$36.72 |
| Laborers (Class 02 - See notes) | 5/1/2018 | | \$23.84 | \$13.93 | \$37.77 |
| Laborers (Class 02 - See notes) | 5/1/2019 | 4/30/2020 | \$24.29 | \$14.63 | \$38.92 |
| Laborers (Class 02 - See notes) | 5/1/2020 | | \$24.74 | \$15.13 | \$39.87 |
| Laborers (Class 03 - See notes) | 5/1/2017 | | \$23.77 | \$13.62 | \$37.39 |
| Laborers (Class 03 - See notes) | 5/1/2018 | 4/30/2019 | \$24.27 | \$14.22 | \$38.49 |
| Laborers (Class 03 - See notes) | 5/1/2019 | 4/30/2020 | \$24.82 | \$14.82 | \$39.64 |
| Laborers (Class 03 - See notes) | 5/3/2020 | | \$25.42 | \$15.42 | \$40.84 |
| Laborers (Class 03 - See notes) | 5/2/2021 | | \$26.07 | \$16.02 | \$42.09 |
| Laborers (Class 03 - See notes) | 5/1/2022 | | \$26.77 | \$16.62 | \$43.39 |
| Laborers (Class 03 - See notes) | 4/30/2023 | | \$27.42 | \$17.32 | \$44.74 |
| Laborers (Class 04 - See notes) | 5/1/2017 | | \$25.27 | \$13.62 | \$38.89 |
| Laborers (Class 04 - See notes) | 5/1/2018 | 4/30/2019 | \$25.77 | \$14.22 | \$39.99 |
| Laborers (Class 04 - See notes) | 5/1/2019 | 4/30/2020 | \$26.32 | \$14.82 | \$41.14 |
| Laborers (Class 04 - See notes) | 5/3/2020 | | \$26.92 | \$15.42 | \$42.34 |
| Laborers (Class 04 - See notes) | 5/2/2021 | | \$27.57 | \$16.02 | \$43.59 |
| Laborers (Class 04 - See notes) | 5/1/2022 | | \$28.27 | \$16.62 | \$44.89 |
| Laborers (Class 04 - See notes) | 4/30/2023 | | \$28.92 | \$17.32 | \$46.24 |
| Laborers (Class 05 - See notes) | 5/1/2017 | | \$25.77 | \$13.62 | \$39.39 |
| Laborers (Class 05 - See notes) | 5/1/2018 | 4/30/2019 | \$26.27 | \$14.22 | \$40.49 |
| Laborers (Class 05 - See notes) | 5/1/2019 | 4/30/2020 | \$26.82 | \$14.82 | \$41.64 |
| Laborers (Class 05 - See notes) | 5/3/2020 | | \$27.42 | \$15.42 | \$42.84 |
| Laborers (Class 05 - See notes) | 5/2/2021 | | \$28.07 | \$16.02 | \$44.09 |
| Laborers (Class 05 - See notes) | 5/1/2022 | | \$28.77 | \$16.62 | \$45.39 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 20-02487 - Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|----------------|-----------------|-------------|-----------------|---------|
| Laborers (Class 05 - See notes) | 4/30/2023 | | \$29.42 | \$17.32 | \$46.74 |
| Laborers (Class 06 - See notes) | 5/1/2017 | | \$23.39 | \$13.33 | \$36.72 |
| Laborers (Class 06 - See notes) | 5/1/2018 | 4/30/2019 | \$23.84 | \$13.93 | \$37.77 |
| Laborers (Class 06 - See notes) | 5/1/2019 | 4/30/2020 | \$24.29 | \$14.63 | \$38.92 |
| Laborers (Class 06 - See notes) | 5/1/2020 | | \$24.74 | \$15.13 | \$39.87 |
| Marble Mason | 5/1/2017 | | \$29.27 | \$15.62 | \$44.89 |
| Marble Mason | 5/1/2018 | | \$29.88 | \$16.01 | \$45.89 |
| Marble Mason | 5/1/2019 | | \$30.46 | \$16.43 | \$46.89 |
| Marble Mason | 5/1/2020 | | \$31.02 | \$16.87 | \$47.89 |
| Marble Mason | 5/1/2021 | | \$31.55 | \$17.34 | \$48.89 |
| Millwright | 7/1/2017 | | \$36.49 | \$18.93 | \$55.42 |
| Millwright | 5/1/2018 | | \$37.84 | \$19.64 | \$57.48 |
| Millwright | 5/1/2019 | | \$39.14 | \$20.08 | \$59.22 |
| Operators (Building, Class 01 - See Notes) | 5/1/2017 | | \$35.24 | \$24.58 | \$59.82 |
| Operators (Building, Class 01 - See Notes) | 5/1/2018 | | \$36.78 | \$25.03 | \$61.81 |
| Operators (Building, Class 01 - See Notes) | 5/1/2019 | | \$36.78 | \$27.03 | \$63.81 |
| Operators (Building, Class 01 - See Notes) | 5/1/2020 | | \$38.32 | \$27.49 | \$65.81 |
| Operators (Building, Class 01 - See Notes) | 5/1/2021 | | \$39.87 | \$27.94 | \$67.81 |
| Operators (Building, Class 01A - See Notes) | 5/1/2017 | | \$37.49 | \$25.23 | \$62.72 |
| Operators (Building, Class 01A - See Notes) | 5/1/2018 | | \$39.03 | \$25.69 | \$64.72 |
| Operators (Building, Class 01A - See Notes) | 5/1/2019 | | \$39.03 | \$27.69 | \$66.72 |
| Operators (Building, Class 01A - See Notes) | 5/1/2020 | | \$40.57 | \$28.15 | \$68.72 |
| Operators (Building, Class 01A - See Notes) | 5/1/2021 | | \$42.12 | \$28.60 | \$70.72 |
| Operators (Building, Class 02 - See Notes) | 5/1/2017 | | \$34.96 | \$24.49 | \$59.45 |
| Operators (Building, Class 02 - See Notes) | 5/1/2018 | | \$36.50 | \$24.95 | \$61.45 |
| Operators (Building, Class 02 - See Notes) | 5/1/2019 | | \$36.50 | \$26.94 | \$63.44 |
| Operators (Building, Class 02 - See Notes) | 5/1/2020 | | \$38.05 | \$27.39 | \$65.44 |
| Operators (Building, Class 02 - See Notes) | 5/1/2021 | | \$39.59 | \$27.85 | \$67.44 |
| Operators (Building, Class 02A - See Notes) | 5/1/2017 | | \$37.21 | \$25.16 | \$62.37 |
| Operators (Building, Class 02A - See Notes) | 5/1/2018 | | \$38.75 | \$25.61 | \$64.36 |
| Operators (Building, Class 02A - See Notes) | 5/1/2019 | | \$38.75 | \$27.61 | \$66.36 |
| Operators (Building, Class 02A - See Notes) | 5/1/2020 | | \$40.30 | \$28.06 | \$68.36 |
| Operators (Building, Class 02A - See Notes) | 5/1/2021 | | \$41.84 | \$28.52 | \$70.36 |
| Operators (Building, Class 03 - See Notes) | 5/1/2017 | | \$32.23 | \$23.68 | \$55.91 |
| Operators (Building, Class 03 - See Notes) | 5/1/2018 | | \$33.78 | \$24.12 | \$57.90 |
| Operators (Building, Class 03 - See Notes) | 5/1/2019 | | \$33.78 | \$26.13 | \$59.91 |
| Operators (Building, Class 03 - See Notes) | 5/1/2020 | | \$35.32 | \$26.59 | \$61.91 |
| Operators (Building, Class 03 - See Notes) | 5/1/2021 | | \$36.87 | \$27.04 | \$63.91 |
| Operators (Building, Class 04 - See Notes) | 5/1/2017 | | \$30.33 | \$22.12 | \$52.45 |
| Operators (Building, Class 04 - See Notes) | 5/1/2018 | | \$32.63 | \$23.80 | \$56.43 |
| Operators (Building, Class 04 - See Notes) | 5/1/2019 | | \$32.63 | \$25.81 | \$58.44 |
| Operators (Building, Class 04 - See Notes) | 5/1/2020 | | \$34.18 | \$26.26 | \$60.44 |
| Operators (Building, Class 04 - See Notes) | 5/1/2021 | | \$35.72 | \$26.72 | \$62.44 |
| Operators (Building, Class 05 - See Notes) | 5/1/2017 | | \$29.87 | \$21.99 | \$51.86 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 20-02487 - Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|--|-----------------------|------------------------|--------------------|------------------------|--------------|
| Operators (Building, Class 05 - See Notes) | 5/1/2018 | | \$32.18 | \$23.69 | \$55.87 |
| Operators (Building, Class 05 - See Notes) | 5/1/2019 | | \$32.19 | \$25.67 | \$57.86 |
| Operators (Building, Class 05 - See Notes) | 5/1/2020 | | \$33.73 | \$26.13 | \$59.86 |
| Operators (Building, Class 05 - See Notes) | 5/1/2021 | | \$35.27 | \$26.59 | \$61.86 |
| Operators (Building, Class 06 - See Notes) | 5/1/2016 | | \$29.00 | \$21.73 | \$50.73 |
| Operators (Building, Class 06 - See Notes) | 5/1/2017 | | \$29.00 | \$21.72 | \$50.72 |
| Operators (Building, Class 06 - See Notes) | 5/1/2018 | | \$31.31 | \$23.41 | \$54.72 |
| Operators (Building, Class 06 - See Notes) | 5/1/2019 | | \$31.31 | \$25.41 | \$56.72 |
| Operators (Building, Class 06 - See Notes) | 5/1/2020 | | \$32.86 | \$25.86 | \$58.72 |
| Operators (Building, Class 06 - See Notes) | 5/1/2021 | | \$34.40 | \$26.32 | \$60.72 |
| Operators (Building, Class 07A- See Notes) | 5/1/2017 | | \$42.44 | \$28.13 | \$70.57 |
| Operators (Building, Class 07A- See Notes) | 5/1/2018 | | \$44.29 | \$28.68 | \$72.97 |
| Operators (Building, Class 07A- See Notes) | 5/1/2019 | | \$44.60 | \$30.77 | \$75.37 |
| Operators (Building, Class 07A- See Notes) | 5/1/2020 | | \$46.46 | \$31.31 | \$77.77 |
| Operators (Building, Class 07A- See Notes) | 5/1/2021 | | \$48.31 | \$31.86 | \$80.17 |
| Operators (Building, Class 07B- See Notes) | 5/1/2017 | | \$42.09 | \$28.03 | \$70.12 |
| Operators (Building, Class 07B- See Notes) | 5/1/2018 | | \$43.95 | \$28.58 | \$72.53 |
| Operators (Building, Class 07B- See Notes) | 5/1/2019 | | \$44.26 | \$30.66 | \$74.92 |
| Operators (Building, Class 07B- See Notes) | 5/1/2020 | | \$46.11 | \$31.21 | \$77.32 |
| Operators (Building, Class 07B- See Notes) | 5/1/2021 | | \$47.96 | \$31.77 | \$79.73 |
| Painters Class 1 (see notes) | 5/1/2017 | | \$23.47 | \$13.32 | \$36.79 |
| Painters Class 1 (see notes) | 5/1/2018 | | \$23.92 | \$14.37 | \$38.29 |
| Painters Class 1 (see notes) | 5/1/2019 | | \$24.57 | \$15.22 | \$39.79 |
| Painters Class 2 (see notes) | 5/1/2016 | | \$25.60 | \$12.82 | \$38.42 |
| Painters Class 2 (see notes) | 5/1/2017 | | \$25.60 | \$13.32 | \$38.92 |
| Painters Class 2 (see notes) | 5/1/2018 | | \$26.05 | \$14.37 | \$40.42 |
| Painters Class 2 (see notes) | 5/1/2019 | | \$26.70 | \$15.22 | \$41.92 |
| Painters Class 3 (see notes) | 5/1/2016 | | \$31.35 | \$12.82 | \$44.17 |
| Painters Class 3 (see notes) | 5/1/2017 | | \$31.35 | \$13.32 | \$44.67 |
| Painters Class 3 (see notes) | 5/1/2018 | | \$31.80 | \$14.37 | \$46.17 |
| Piledrivers | 1/1/2018 | | \$33.55 | \$18.55 | \$52.10 |
| Piledrivers | 1/1/2019 | | \$34.30 | \$19.30 | \$53.60 |
| Plasterers (Use Cement Masons) | 5/1/2018 | | \$29.00 | \$21.30 | \$50.30 |
| Plasterers | 5/1/2017 | | \$24.23 | \$21.38 | \$45.61 |
| Plasterers | 5/1/2019 | | \$26.73 | \$20.63 | \$47.36 |
| Plumber/Pipefitter | 5/1/2017 | | \$35.82 | \$24.51 | \$60.33 |
| Plumber/Pipefitter | 5/1/2018 | | \$36.87 | \$25.26 | \$62.13 |
| Plumber/Pipefitter | 5/1/2019 | | \$37.52 | \$26.41 | \$63.93 |
| Roofers (Composition) | 5/1/2017 | | \$36.15 | \$30.22 | \$66.37 |
| Roofers (Composition) | 5/1/2018 | | \$37.15 | \$31.27 | \$68.42 |
| Roofers (Composition) | 5/1/2019 | | \$38.35 | \$31.80 | \$70.15 |
| Roofers (Shingle) | 5/1/2019 | | \$28.50 | \$20.87 | \$49.37 |
| Roofers (Slate & Tile) | 5/1/2016 | | \$28.70 | \$19.17 | \$47.87 |
| Roofers (Slate & Tile) | 5/1/2018 | | \$30.50 | \$20.37 | \$50.87 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 20-02487 - Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---------------------------------|----------------|-----------------|-------------|-----------------|---------|
| Roofers (Slate & Tile) | 5/1/2019 | | \$31.50 | \$20.87 | \$52.37 |
| Sheet Metal Workers | 6/1/2016 | | \$33.60 | \$33.43 | \$67.03 |
| Sheet Metal Workers | 6/1/2017 | | \$33.98 | \$35.40 | \$69.38 |
| Sheet Metal Workers | 6/1/2018 | | \$34.78 | \$36.45 | \$71.23 |
| Sheet Metal Workers | 6/1/2019 | | \$36.08 | \$37.65 | \$73.73 |
| Sprinklerfitters | 4/1/2017 | | \$37.40 | \$21.74 | \$59.14 |
| Sprinklerfitters | 4/1/2018 | | \$38.80 | \$22.74 | \$61.54 |
| Terrazzo Finisher | 5/1/2017 | | \$31.64 | \$15.62 | \$47.26 |
| Terrazzo Finisher | 5/1/2018 | | \$32.35 | \$15.91 | \$48.26 |
| Terrazzo Finisher | 5/1/2019 | | \$33.04 | \$16.22 | \$49.26 |
| Terrazzo Setter | 5/1/2017 | | \$30.63 | \$18.85 | \$49.48 |
| Terrazzo Setter | 5/1/2018 | | \$31.23 | \$19.25 | \$50.48 |
| Terrazzo Setter | 5/1/2019 | | \$31.81 | \$19.67 | \$51.48 |
| Tile & Marble Finisher | 5/1/2017 | | \$26.89 | \$13.86 | \$40.75 |
| Tile & Marble Finisher | 5/1/2018 | | \$27.60 | \$14.15 | \$41.75 |
| Tile & Marble Finisher | 5/1/2019 | | \$28.29 | \$14.46 | \$42.75 |
| Tile & Marble Finisher | 5/1/2020 | | \$28.96 | \$14.79 | \$43.75 |
| Tile & Marble Finisher | 5/1/2021 | | \$29.61 | \$15.14 | \$44.75 |
| Tile Setter | 5/1/2017 | | \$29.27 | \$15.62 | \$44.89 |
| Tile Setter | 5/1/2018 | | \$29.88 | \$16.01 | \$45.89 |
| Tile Setter | 5/1/2019 | | \$30.46 | \$16.43 | \$46.89 |
| Tile Setter | 5/1/2020 | | \$31.02 | \$16.87 | \$47.89 |
| Tile Setter | 5/1/2021 | | \$31.55 | \$17.34 | \$48.89 |
| Truckdriver class 1(see notes) | 5/1/2017 | | \$34.47 | \$0.00 | \$34.47 |
| Truckdriver class 1(see notes) | 5/1/2018 | | \$35.32 | \$0.00 | \$35.32 |
| Truckdriver class 1(see notes) | 5/1/2019 | | \$36.12 | \$0.00 | \$36.12 |
| Truckdriver class 2 (see notes) | 5/1/2017 | | \$34.54 | \$0.00 | \$34.54 |
| Truckdriver class 2 (see notes) | 5/1/2018 | | \$35.39 | \$0.00 | \$35.39 |
| Truckdriver class 3 (see notes) | 5/1/2017 | | \$35.03 | \$0.00 | \$35.03 |
| Truckdriver class 3 (see notes) | 5/1/2018 | | \$35.88 | \$0.00 | \$35.88 |
| Truckdriver class 3 (see notes) | 5/1/2019 | | \$36.19 | \$0.00 | \$36.19 |
| Truckdriver class 3 (see notes) | 5/1/2019 | | \$36.68 | \$0.00 | \$36.68 |
| Window Film / Tint Installer | 6/1/2019 | | \$24.52 | \$12.08 | \$36.60 |

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

| Project: 20-02487 - Heavy/Highway | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|----------------|-----------------|-------------|-----------------|---------|
| Carpenter - Chief of Party (Surveying & Layout) | 5/1/2016 | | \$30.13 | \$13.83 | \$43.96 |
| Carpenter - Chief of Party (Surveying & Layout) | 5/1/2019 | 4/30/2020 | \$36.88 | \$15.49 | \$52.37 |
| Carpenter - Chief of Party (Surveying & Layout) | 5/1/2020 | 4/30/2021 | \$39.12 | \$15.49 | \$54.61 |
| Carpenter - Chief of Party (Surveying & Layout) | 5/1/2021 | | \$41.42 | \$15.49 | \$56.91 |
| Carpenter - Instrument Person (Surveying & Layout) | 5/1/2016 | | \$27.12 | \$13.83 | \$40.95 |
| Carpenter - Instrument Person (Surveying & Layout) | 5/1/2019 | 4/30/2020 | \$32.07 | \$15.49 | \$47.56 |
| Carpenter - Instrument Person (Surveying & Layout) | 5/1/2020 | 4/30/2021 | \$34.02 | \$15.49 | \$49.51 |
| Carpenter - Instrument Person (Surveying & Layout) | 5/1/2021 | | \$36.02 | \$15.49 | \$51.51 |
| Carpenter - Rodman I (Survey & Layout) | 5/1/2015 | | \$20.39 | \$13.83 | \$34.22 |
| Carpenter - Rodman I (Survey & Layout) | 5/1/2016 | | \$21.09 | \$13.83 | \$34.92 |
| Carpenter - Rodman I (Survey & Layout) | 5/1/2019 | 4/30/2020 | \$25.66 | \$12.39 | \$38.05 |
| Carpenter - Rodman I (Survey & Layout) | 5/1/2020 | 4/30/2021 | \$27.22 | \$12.39 | \$39.61 |
| Carpenter - Rodman I (Survey & Layout) | 5/1/2021 | | \$28.82 | \$12.39 | \$41.21 |
| Carpenter - Rodman II (Survey & Layout) | 5/1/2015 | | \$18.07 | \$13.83 | \$31.90 |
| Carpenter - Rodman II (Survey & Layout) | 5/1/2016 | | \$18.69 | \$13.83 | \$32.52 |
| Carpenter | 5/1/2019 | 4/30/2020 | \$32.07 | \$15.49 | \$47.56 |
| Carpenter | 5/1/2020 | 4/30/2021 | \$34.02 | \$15.49 | \$49.51 |
| Carpenter | 5/1/2021 | | \$36.02 | \$15.49 | \$51.51 |
| Carpenters | 6/1/2017 | | \$30.92 | \$14.14 | \$45.06 |
| Cement Finishers | 1/1/2017 | | \$27.70 | \$22.20 | \$49.90 |
| Electric Lineman | 5/29/2017 | | \$44.22 | \$23.94 | \$68.16 |
| Electric Lineman | 5/28/2018 | | \$45.25 | \$24.94 | \$70.19 |
| Electric Lineman | 5/27/2019 | | \$46.32 | \$25.97 | \$72.29 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2017 | | \$31.33 | \$28.42 | \$59.75 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2018 | | \$32.53 | \$28.42 | \$60.95 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2019 | | \$32.76 | \$29.88 | \$62.64 |
| Laborers (Class 01 - See notes) | 5/1/2016 | | \$19.81 | \$15.79 | \$35.60 |
| Laborers (Class 01 - See notes) | 5/1/2017 | | \$20.36 | \$16.29 | \$36.65 |
| Laborers (Class 01 - See notes) | 5/1/2018 | | \$20.96 | \$16.79 | \$37.75 |
| Laborers (Class 01 - See notes) | 5/1/2019 | | \$21.61 | \$17.29 | \$38.90 |
| Laborers (Class 02 - See notes) | 5/1/2016 | | \$26.43 | \$15.79 | \$42.22 |
| Laborers (Class 02 - See notes) | 5/1/2017 | | \$26.98 | \$16.29 | \$43.27 |
| Laborers (Class 02 - See notes) | 5/1/2018 | | \$27.58 | \$16.79 | \$44.37 |
| Laborers (Class 02 - See notes) | 5/1/2019 | | \$28.23 | \$17.29 | \$45.52 |
| Laborers (Class 03 - See notes) | 5/1/2016 | | \$23.42 | \$15.79 | \$39.21 |
| Laborers (Class 03 - See notes) | 5/1/2017 | | \$23.97 | \$16.29 | \$40.26 |
| Laborers (Class 03 - See notes) | 5/1/2018 | | \$24.57 | \$16.79 | \$41.36 |
| Laborers (Class 03 - See notes) | 5/1/2019 | | \$25.22 | \$17.29 | \$42.51 |
| Laborers (Class 04 - See notes) | 5/1/2016 | | \$23.77 | \$15.79 | \$39.56 |
| Laborers (Class 04 - See notes) | 5/1/2017 | | \$24.32 | \$16.29 | \$40.61 |
| Laborers (Class 04 - See notes) | 5/1/2018 | | \$24.92 | \$16.79 | \$41.71 |
| Laborers (Class 04 - See notes) | 5/1/2019 | | \$25.57 | \$17.29 | \$42.86 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 20-02487 - Heavy/Highway | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|----------------|-----------------|-------------|-----------------|---------|
| Laborers (Class 05 - See notes) | 5/1/2016 | | \$24.44 | \$15.79 | \$40.23 |
| Laborers (Class 05 - See notes) | 5/1/2017 | | \$24.99 | \$16.29 | \$41.28 |
| Laborers (Class 05 - See notes) | 5/1/2018 | | \$25.59 | \$16.79 | \$42.38 |
| Laborers (Class 05 - See notes) | 5/1/2019 | | \$26.24 | \$17.29 | \$43.53 |
| Laborers (Class 06 - See notes) | 5/1/2016 | | \$23.86 | \$15.79 | \$39.65 |
| Laborers (Class 06 - See notes) | 5/1/2017 | | \$24.41 | \$16.29 | \$40.70 |
| Laborers (Class 06 - See notes) | 5/1/2018 | | \$25.01 | \$16.79 | \$41.80 |
| Laborers (Class 06 - See notes) | 5/1/2019 | | \$25.66 | \$17.29 | \$42.95 |
| Laborers (Class 07 - See notes) | 5/1/2016 | | \$24.15 | \$15.79 | \$39.94 |
| Laborers (Class 07 - See notes) | 5/1/2017 | | \$24.70 | \$16.29 | \$40.99 |
| Laborers (Class 07 - See notes) | 5/1/2018 | | \$25.30 | \$16.79 | \$42.09 |
| Laborers (Class 07 - See notes) | 5/1/2019 | | \$25.95 | \$17.29 | \$43.24 |
| Laborers (Class 08 - See notes) | 5/1/2016 | | \$24.63 | \$15.79 | \$40.42 |
| Laborers (Class 08 - See notes) | 5/1/2017 | | \$25.18 | \$16.29 | \$41.47 |
| Laborers (Class 08 - See notes) | 5/1/2018 | | \$25.78 | \$16.79 | \$42.57 |
| Laborers (Class 08 - See notes) | 5/1/2019 | | \$26.43 | \$17.29 | \$43.72 |
| Operators (Building/Heavy, Class 01 - See Notes) | 5/1/2016 | | \$32.16 | \$22.64 | \$54.80 |
| Operators (Building/Heavy, Class 01 - See Notes) | 5/1/2017 | | \$33.80 | \$24.16 | \$57.96 |
| Operators (Building/Heavy, Class 01 - See Notes) | 5/1/2018 | | \$35.35 | \$24.61 | \$59.96 |
| Operators (Building/Heavy, Class 01 - See Notes) | 5/1/2019 | | \$35.35 | \$26.61 | \$61.96 |
| Operators (Building/Heavy, Class 01 - See Notes) | 5/1/2020 | | \$36.90 | \$27.06 | \$63.96 |
| Operators (Building/Heavy, Class 01 - See Notes) | 5/1/2021 | | \$38.44 | \$27.52 | \$65.96 |
| Operators (Building/Heavy, Class 01a - See Notes) | 5/1/2017 | | \$36.05 | \$24.82 | \$60.87 |
| Operators (Building/Heavy, Class 01a - See Notes) | 5/1/2018 | | \$37.60 | \$25.27 | \$62.87 |
| Operators (Building/Heavy, Class 01a - See Notes) | 5/1/2019 | | \$37.60 | \$27.27 | \$64.87 |
| Operators (Building/Heavy, Class 01a - See Notes) | 5/1/2020 | | \$39.14 | \$27.73 | \$66.87 |
| Operators (Building/Heavy, Class 01a - See Notes) | 5/1/2021 | | \$40.69 | \$28.18 | \$68.87 |
| Operators (Building/Heavy, Class 02 - See Notes) | 5/1/2017 | | \$33.52 | \$24.07 | \$57.59 |
| Operators (Building/Heavy, Class 02 - See Notes) | 5/1/2018 | | \$35.07 | \$24.52 | \$59.59 |
| Operators (Building/Heavy, Class 02 - See Notes) | 5/1/2019 | | \$35.07 | \$26.52 | \$61.59 |
| Operators (Building/Heavy, Class 02 - See Notes) | 5/1/2020 | | \$36.61 | \$26.98 | \$63.59 |
| Operators (Building/Heavy, Class 02 - See Notes) | 5/1/2021 | | \$38.16 | \$27.43 | \$65.59 |
| Operators (Building/Heavy, Class 02a - See Notes) | 5/1/2017 | | \$35.78 | \$24.72 | \$60.50 |
| Operators (Building/Heavy, Class 02a - See Notes) | 5/1/2018 | | \$37.32 | \$25.19 | \$62.51 |
| Operators (Building/Heavy, Class 02a - See Notes) | 5/1/2019 | | \$37.32 | \$27.19 | \$64.51 |
| Operators (Building/Heavy, Class 02a - See Notes) | 5/1/2020 | | \$38.87 | \$27.64 | \$66.51 |
| Operators (Building/Heavy, Class 02a - See Notes) | 5/1/2021 | | \$40.41 | \$28.10 | \$68.51 |
| Operators (Building/Heavy, Class 03 - See Notes) | 5/1/2017 | | \$30.60 | \$23.21 | \$53.81 |
| Operators (Building/Heavy, Class 03 - See Notes) | 5/1/2018 | | \$32.15 | \$23.66 | \$55.81 |
| Operators (Building/Heavy, Class 03 - See Notes) | 5/1/2019 | | \$32.15 | \$25.66 | \$57.81 |
| Operators (Building/Heavy, Class 03 - See Notes) | 5/1/2020 | | \$33.69 | \$26.12 | \$59.81 |
| Operators (Building/Heavy, Class 03 - See Notes) | 5/1/2021 | | \$35.24 | \$26.57 | \$61.81 |
| Operators (Building/Heavy, Class 04 - See Notes) | 5/1/2017 | | \$29.47 | \$22.88 | \$52.35 |
| Operators (Building/Heavy, Class 04 - See Notes) | 5/1/2018 | | \$31.01 | \$23.32 | \$54.33 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 20-02487 - Heavy/Highway | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|--|----------------|-----------------|-------------|-----------------|---------|
| Operators (Building/Heavy, Class 04 - See Notes) | 5/1/2019 | | \$31.01 | \$25.33 | \$56.34 |
| Operators (Building/Heavy, Class 04 - See Notes) | 5/1/2020 | | \$32.55 | \$25.79 | \$58.34 |
| Operators (Building/Heavy, Class 04 - See Notes) | 5/1/2021 | | \$34.10 | \$26.24 | \$60.34 |
| Operators (Building/Heavy, Class 05 - See Notes) | 5/1/2017 | | \$29.02 | \$22.74 | \$51.76 |
| Operators (Building/Heavy, Class 05 - See Notes) | 5/1/2018 | | \$30.56 | \$23.20 | \$53.76 |
| Operators (Building/Heavy, Class 05 - See Notes) | 5/1/2019 | | \$30.56 | \$25.20 | \$55.76 |
| Operators (Building/Heavy, Class 05 - See Notes) | 5/1/2020 | | \$32.11 | \$25.65 | \$57.76 |
| Operators (Building/Heavy, Class 05 - See Notes) | 5/1/2021 | | \$33.65 | \$26.11 | \$59.76 |
| Operators (Building/Heavy, Class 06 - See Notes) | 5/1/2017 | | \$28.14 | \$22.49 | \$50.63 |
| Operators (Building/Heavy, Class 06 - See Notes) | 5/1/2018 | | \$29.68 | \$22.93 | \$52.61 |
| Operators (Building/Heavy, Class 06 - See Notes) | 5/1/2019 | | \$29.68 | \$24.94 | \$54.62 |
| Operators (Building/Heavy, Class 06 - See Notes) | 5/1/2020 | | \$31.23 | \$25.39 | \$56.62 |
| Operators (Building/Heavy, Class 06 - See Notes) | 5/1/2021 | | \$32.77 | \$25.84 | \$58.61 |
| Operators (Heavy, Class 07A - See Notes) | 5/1/2017 | | \$40.73 | \$27.63 | \$68.36 |
| Operators (Heavy, Class 07A - See Notes) | 5/1/2018 | | \$42.58 | \$28.18 | \$70.76 |
| Operators (Heavy, Class 07A - See Notes) | 5/1/2019 | | \$42.89 | \$30.27 | \$73.16 |
| Operators (Heavy, Class 07A - See Notes) | 5/1/2020 | | \$44.74 | \$30.82 | \$75.56 |
| Operators (Heavy, Class 07A - See Notes) | 5/1/2021 | | \$46.59 | \$31.37 | \$77.96 |
| Operators (Heavy, Class 07B - See Notes) | 5/1/2017 | | \$40.38 | \$27.53 | \$67.91 |
| Operators (Heavy, Class 07B - See Notes) | 5/1/2018 | | \$42.23 | \$28.09 | \$70.32 |
| Operators (Heavy, Class 07B - See Notes) | 5/1/2019 | | \$42.54 | \$30.17 | \$72.71 |
| Operators (Heavy, Class 07B - See Notes) | 5/1/2020 | | \$44.39 | \$30.72 | \$75.11 |
| Operators (Heavy, Class 07B - See Notes) | 5/1/2021 | | \$46.25 | \$31.26 | \$77.51 |
| Operators (Highway, Class 01 - See Notes) | 5/1/2016 | | \$32.16 | \$22.64 | \$54.80 |
| Operators (Highway, Class 01 - See Notes) | 5/1/2017 | | \$32.93 | \$23.87 | \$56.80 |
| Operators (Highway, Class 01 - See Notes) | 5/1/2018 | | \$34.47 | \$24.33 | \$58.80 |
| Operators (Highway, Class 01 - See Notes) | 5/1/2019 | | \$34.47 | \$26.33 | \$60.80 |
| Operators (Highway, Class 01 - See Notes) | 5/1/2020 | | \$37.56 | \$25.24 | \$62.80 |
| Operators (Highway, Class 01 - See Notes) | 5/1/2021 | | \$39.10 | \$25.70 | \$64.80 |
| Operators (Highway, Class 01a - See Notes) | 5/1/2016 | | \$34.41 | \$23.32 | \$57.73 |
| Operators (Highway, Class 01a - See Notes) | 5/1/2017 | | \$35.18 | \$24.56 | \$59.74 |
| Operators (Highway, Class 01a - See Notes) | 5/1/2018 | | \$36.72 | \$25.01 | \$61.73 |
| Operators (Highway, Class 01a - See Notes) | 5/1/2019 | | \$36.72 | \$27.01 | \$63.73 |
| Operators (Highway, Class 01a - See Notes) | 5/1/2020 | | \$39.81 | \$25.92 | \$65.73 |
| Operators (Highway, Class 01a - See Notes) | 5/1/2021 | | \$41.35 | \$26.38 | \$67.73 |
| Operators (Highway, Class 02 - See Notes) | 5/1/2016 | | \$30.98 | \$22.31 | \$53.29 |
| Operators (Highway, Class 02 - See Notes) | 5/1/2017 | | \$31.75 | \$23.53 | \$55.28 |
| Operators (Highway, Class 02 - See Notes) | 5/1/2018 | | \$33.30 | \$23.98 | \$57.28 |
| Operators (Highway, Class 02 - See Notes) | 5/1/2019 | | \$33.29 | \$25.99 | \$59.28 |
| Operators (Highway, Class 02 - See Notes) | 5/1/2020 | | \$36.38 | \$24.90 | \$61.28 |
| Operators (Highway, Class 02 - See Notes) | 5/1/2021 | | \$37.93 | \$25.35 | \$63.28 |
| Operators (Highway, Class 03 - See Notes) | 5/1/2016 | | \$30.28 | \$22.10 | \$52.38 |
| Operators (Highway, Class 03 - See Notes) | 5/1/2017 | | \$31.06 | \$23.32 | \$54.38 |
| Operators (Highway, Class 03 - See Notes) | 5/1/2018 | | \$32.59 | \$23.80 | \$56.39 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 20-02487 - Heavy/Highway | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|-----------------------|------------------------|--------------------|------------------------|--------------|
| Operators (Highway, Class 03 - See Notes) | 5/1/2019 | | \$32.59 | \$25.79 | \$58.38 |
| Operators (Highway, Class 03 - See Notes) | 5/1/2020 | | \$35.69 | \$24.69 | \$60.38 |
| Operators (Highway, Class 03 - See Notes) | 5/1/2021 | | \$37.23 | \$25.16 | \$62.39 |
| Operators (Highway, Class 04 - See Notes) | 5/1/2016 | | \$29.82 | \$21.98 | \$51.80 |
| Operators (Highway, Class 04 - See Notes) | 5/1/2017 | | \$30.60 | \$23.20 | \$53.80 |
| Operators (Highway, Class 04 - See Notes) | 5/1/2018 | | \$32.14 | \$23.66 | \$55.80 |
| Operators (Highway, Class 04 - See Notes) | 5/1/2019 | | \$32.14 | \$25.66 | \$57.80 |
| Operators (Highway, Class 04 - See Notes) | 5/1/2020 | | \$35.23 | \$24.57 | \$59.80 |
| Operators (Highway, Class 04 - See Notes) | 5/1/2021 | | \$36.77 | \$25.03 | \$61.80 |
| Operators (Highway, Class 05 - See Notes) | 5/1/2016 | | \$29.31 | \$21.83 | \$51.14 |
| Operators (Highway, Class 05 - See Notes) | 5/1/2017 | | \$30.08 | \$23.06 | \$53.14 |
| Operators (Highway, Class 05 - See Notes) | 5/1/2018 | | \$31.63 | \$23.51 | \$55.14 |
| Operators (Highway, Class 05 - See Notes) | 5/1/2019 | | \$31.63 | \$25.51 | \$57.14 |
| Operators (Highway, Class 05 - See Notes) | 5/1/2020 | | \$34.72 | \$24.42 | \$59.14 |
| Operators (Highway, Class 05 - See Notes) | 5/1/2021 | | \$36.26 | \$24.87 | \$61.13 |
| Operators (Highway, Class 06 - See Notes) | 5/1/2016 | | \$32.40 | \$22.70 | \$55.10 |
| Operators (Highway, Class 06 - See Notes) | 5/1/2017 | | \$33.17 | \$23.94 | \$57.11 |
| Operators (Highway, Class 06 - See Notes) | 5/1/2018 | | \$34.71 | \$24.39 | \$59.10 |
| Operators (Highway, Class 06 - See Notes) | 5/1/2019 | | \$34.71 | \$26.39 | \$61.10 |
| Operators (Highway, Class 06 - See Notes) | 5/1/2020 | | \$37.79 | \$25.30 | \$63.09 |
| Operators (Highway, Class 06 - See Notes) | 5/1/2021 | | \$39.33 | \$25.78 | \$65.11 |
| Operators (Highway, Class 06/A - See Notes) | 5/1/2016 | | \$34.65 | \$23.36 | \$58.01 |
| Operators (Highway, Class 06/A - See Notes) | 5/1/2017 | | \$35.42 | \$24.59 | \$60.01 |
| Operators (Highway, Class 06/A - See Notes) | 5/1/2018 | | \$36.96 | \$25.05 | \$62.01 |
| Operators (Highway, Class 06/A - See Notes) | 5/1/2019 | | \$36.96 | \$27.05 | \$64.01 |
| Operators (Highway, Class 06/A - See Notes) | 5/1/2020 | | \$40.04 | \$25.97 | \$66.01 |
| Operators (Highway, Class 06/A - See Notes) | 5/1/2021 | | \$41.58 | \$26.43 | \$68.01 |
| Operators (Highway, Class 07/A - See Notes) | 5/1/2016 | | \$38.56 | \$25.99 | \$64.55 |
| Operators (Highway, Class 07/A - See Notes) | 5/1/2017 | | \$39.66 | \$27.31 | \$66.97 |
| Operators (Highway, Class 07/A - See Notes) | 5/1/2018 | | \$41.52 | \$27.84 | \$69.36 |
| Operators (Highway, Class 07/A - See Notes) | 5/1/2019 | | \$41.82 | \$29.95 | \$71.77 |
| Operators (Highway, Class 07/A - See Notes) | 5/1/2020 | | \$45.23 | \$28.94 | \$74.17 |
| Operators (Highway, Class 07/A - See Notes) | 5/1/2021 | | \$47.08 | \$29.49 | \$76.57 |
| Operators (Highway, Class 07/B - See Notes) | 5/1/2016 | | \$37.17 | \$25.57 | \$62.74 |
| Operators (Highway, Class 07/B - See Notes) | 5/1/2017 | | \$38.25 | \$26.89 | \$65.14 |
| Operators (Highway, Class 07/B - See Notes) | 5/1/2018 | | \$40.10 | \$27.44 | \$67.54 |
| Operators (Highway, Class 07/B - See Notes) | 5/1/2019 | | \$40.41 | \$29.53 | \$69.94 |
| Operators (Highway, Class 07/B - See Notes) | 5/1/2020 | | \$43.81 | \$28.53 | \$72.34 |
| Operators (Highway, Class 07/B - See Notes) | 5/1/2021 | | \$45.66 | \$29.08 | \$74.74 |
| Painters Class 1 (see notes) | 5/1/2018 | | \$23.92 | \$14.37 | \$38.29 |
| Painters Class 2 (see notes) | 5/1/2018 | | \$26.05 | \$14.37 | \$40.42 |
| Painters Class 3 (see notes) | 5/1/2018 | | \$31.80 | \$14.37 | \$46.17 |
| Painters Class 3 (see notes) | 5/1/2019 | | \$32.45 | \$15.22 | \$47.67 |
| Piledrivers | 5/1/2009 | | \$25.30 | \$9.86 | \$35.16 |

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

| Project: 20-02487 - Heavy/Highway | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|-----------------------|------------------------|--------------------|------------------------|--------------|
| Piledrivers | 5/1/2010 | | \$25.98 | \$10.83 | \$36.81 |
| Piledrivers | 5/1/2011 | | \$27.03 | \$11.43 | \$38.46 |
| Steamfitters (Heavy and Highway - Gas Distribution) | 5/1/2017 | | \$40.98 | \$32.53 | \$73.51 |
| Truckdriver class 1(see notes) | 5/1/2016 | | \$33.57 | \$0.00 | \$33.57 |
| Truckdriver class 1(see notes) | 5/1/2017 | | \$34.47 | \$0.00 | \$34.47 |
| Truckdriver class 1(see notes) | 5/1/2018 | | \$35.32 | \$0.00 | \$35.32 |
| Truckdriver class 1(see notes) | 5/1/2019 | | \$36.12 | \$0.00 | \$36.12 |
| Truckdriver class 2 (see notes) | 5/1/2016 | | \$33.64 | \$0.00 | \$33.64 |
| Truckdriver class 2 (see notes) | 5/1/2017 | | \$34.54 | \$0.00 | \$34.54 |
| Truckdriver class 2 (see notes) | 5/1/2018 | | \$35.39 | \$0.00 | \$35.39 |
| Truckdriver class 2 (see notes) | 5/1/2019 | | \$36.19 | \$0.00 | \$36.19 |
| Truckdriver class 3 (see notes) | 5/1/2016 | | \$34.13 | \$0.00 | \$34.13 |
| Truckdriver class 3 (see notes) | 5/1/2017 | | \$35.03 | \$0.00 | \$35.03 |
| Truckdriver class 3 (see notes) | 5/1/2018 | | \$35.88 | \$0.00 | \$35.88 |
| Truckdriver class 3 (see notes) | 5/1/2019 | | \$36.68 | \$0.00 | \$36.68 |